

Attachment B – Additional Project Information

Rapid Rectangular Flashing Beacons

Project Discussion

Budget increase was presented to Governance 2/19/23.

The increased costs are related to scope changes from project conception and material price increases.

Project-Related Community/Stakeholder Outreach

Text

Bid Results

The project was advertised in the *Daily Journal of Commerce* on February 1, 2023 and February 8, 2023. Bids were received and opened on February 16, 2023. The City received five bids which are summarized below.

Bidder	Bidder Location	Bid Amount
Low Bidder NPM Construction	Maple Valley, WA	335,338 \$
Transportation Systems Inc.	Sumner, WA	345,205 \$
Kamins Construction	Bothell, WA	357,622 \$
Apcon Tech Inc.	Bellevue, WA	365,531 \$
High Bidder Titan Earthwork	Pacific, WA	415,896 \$
Engineer's Estimate		347,743 \$

All bidders' unit prices, extension and additions have been checked for accuracy and unbalanced bid items. The contractor's references were checked and found to be acceptable. Staff recommends awarding contract to NPM Construction.

Consultant Agreement History

	Date	Amount	Maximum Amount Payable
Parametrix Original Agreement	March 15, 2022	\$127,841	\$127,841

Fiscal Information

Current Project Budget	
CIP	445,658 \$
	\$
Total Funding	445,658 \$

Estimated Project Costs

Design	127,000 \$
Right of Way	0.00 \$
Construction	368,139 \$
Contingency	55,221 \$
Total Estimated Project Cost	550,360 \$

Budget Difference **(104,702) \$**

Previous Project-Related Council Touches

Date	Meeting	Action
N/A		