### **Exhibit D**

### **Consultant Fee Determination**

Project Name: SE REDM Project Number: 20021801 SE REDMOND TANK PAINTING & SEISMIC UPG

Consultant: **GRAY & OSBORNE** 

### **NEGOTIATED HOURLY RATES**

NEGOTIATED HOURLY RATES						Tatal	
				0	Fee	Total	
				Overhead	(Profit)	Hourly	
Classification	Hours		DSC	188%	30%	Rate	Total
Principal	123	\$	54.00	\$101.54	\$16.15	\$172	\$21,156
Project Manager	496	\$	53.00	\$99.66	\$15.85	\$169	\$83,824
Coatings Engineer	286	\$	47.00	\$88.38	\$14.05	\$149	\$42,614
Civil Engineer	306	\$	40.00	\$75.22	\$11.96	\$127	\$38,862
Structural Engineer	470	\$	47.00	\$88.38	\$14.05	\$149	\$70,030
Electrical Engineer	180	\$	51.00	\$95.90	\$15.25	\$162	\$29,160
Engineer-in-Training	1,904	\$	34.00	\$63.93	\$10.17	\$108	\$205,632
AutoCAD Technician	712	\$	30.00	\$56.41	\$8.97	\$95	\$67,640
Professional Land Surveyor	6	\$	45.25	\$85.09	\$13.53	\$144	\$864
Field Survey Crew	32	\$	30.00	\$56.41	\$8.97	\$95	\$3,040
Coating Inspector	720	\$	40.00	\$75.22	\$11.96	\$127	\$91,440
Total Hours	5,235					Subtotal:	\$654,262
	-,						+ , -
REIMBURSABLES							
Mileage							\$5,190
Reproduction (copies, plots, etc.)							
Miscellanous							\$2,000
						Subtotal:	¢7 100
						Subtotal.	\$7,190
SUBCONSULTANT COSTS (Se	e Exhibit E	:)					
Shannon and Wilson		•					\$5,000
							<b>0</b> = 000
						Subtotal:	\$5,000

Total: \$666,452

Contingency: 60,000

**GRAND TOTAL:** \$726,452

### **EXHIBIT E**

# **Subcontracted Work**

Project Name: SE REDMOND TANK PAINTING & SEISMIC UPGRADE

Project Number: 20021801

Consultant: GRAY & OSBORNE

# The City permits subcontracts for the following portions of work of the Agreement:

Subconsultant	Work Description		Amount
Shannon and Wilson	Geotechnical		\$5,000
		Total:	\$5,000

# **Negotiated Fee**

Project Name:	SE REDMOND TANK PAINTING & SEISMIC UPGRADE
Project Number:	20021801
Consultant:	GRAY & OSBORNE
Estimated Design Fee:	\$300,000
Prepared By:	JOSEPH O'LEARY, PROJECT MANAGER

Fee Computation

Factor			Rate		Weight	Value
Degree of Risk			0.30	Χ	25	7.50
Relative Difficulty of Work			0.30	Χ	20	6.00
Estimated Design Fee		\$300,000	0.33	Χ	15	4.95
Period of Performance	enter in months	18	0.30	Χ	15	4.50
Assistance by the Agency			0.35	Χ	15	5.25
Subconsulting	enter %	1%	0.17	Χ	10	1.70
Negotiated Fee (% of DSC)					100	29.90 %

Note: See Instructions for factor descriptions and rate guidelines. Minimum is .17 and maximum is .35.

**Multiplier Computation** 

<u>Component</u>	<u>Multiplier</u>
Labor (DSC)	1.00
Overhead (OH)	1.88
Fee	0.30
Total Multiplier (DSC+OH+Fee)	3.18