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AGREEMENT FOR AWARD OF 

FLOOD REDUCTION GRANT FUNDS 

BETWEEN THE CITY OF REDMOND AND KING COUNTY 

 

This Agreement is made between King County, a municipal corporation, and the City of 

Redmond (“Recipient”) (collectively referred to as the “parties” and in the singular “party”), for 

the purposes set forth herein. This Agreement shall be in effect from the date of execution to 

December 31, 2022. 

 

Project Contacts: 

 

Contact for King County – Kim Harper, Grant Administrator, 206-477-6079, 

Kim.harper@kingcounty.gov. 

 

Contact for Recipient – Emily Flanagan, Senior Surface Water Engineer, 425-556-2707, 

Eflanagan@redmond.gov. 

 

 

SECTION 1.   RECITALS  
 

1.1 Whereas, the King County Flood Control District (“District”) is a quasi-municipal 

corporation of the State of Washington, authorized to provide funding for flood control 

and stormwater protection projects and activities; and   

 
1.2 Whereas King County is the service provider to the District under the terms of an 

interlocal agreement ("ILA") by and between King County and the District, dated 

February 17, 2009, as amended, and as service provider implements the District's annual 

work program and budget; and 

 
1.3 Whereas, on November 12, 2013, the District’s Board of Supervisors passed Resolution 

FCD2013-14 which established a Flood Reduction Grant Program and criteria for 

awarding grant funding for projects, and on November 6, 2019, the Board passed 

Resolution FCD2019-13, which authorized an allocation of $3,280,201 from the 

District’s 2020 budget to fund flood reduction projects; and 

 

1.4 Whereas, on September 9, 2020 the District’s Board of Supervisors passed Resolution 

FCD2020-19, which approved the flood reduction projects described in Attachment A to 

that Resolution; and  

 

1.5 Whereas, in accordance with the terms of these Resolutions, and in its capacity as 

service provider to the District, King County has established policies and procedures for 

administering  the flood reduction grant program, a copy of which has been furnished to 

Recipient and which is incorporated herein by this reference (hereinafter “Grant Policies 

and Procedures”); and  

 

1.6 Whereas, the Recipient submitted an application to receive funds for a project to be 

mailto:Kim.harper@kingcounty.gov
mailto:Eflanagan@redmond.gov


Project Name:  Gun Club Creek Culvert Replacement at Willows Road Award Number:  4.20.14 

Page 2 of 6 

 

funded by the Flood Reduction Grant Program; and  

 

1.7       Whereas the District’s Board of Supervisors approved funding of Recipient’s application 

for the project (“Project”), as described in Attachment A to Resolution FCD2020-19 in 

the amount of $175,000 (“Award”); and 

 
1.8       Whereas King County has received a Scope of Work and a Budget for the Project from 

the Recipient and has determined that the Scope of Work, attached hereto and 

incorporated herein as Exhibit B (“Scope of Work”), and the Budget, attached hereto and 

incorporated herein as Exhibit C (“Budget”), are consistent with the Grant Policies and 

Procedures, the Recipient’s application for the Project, and the Resolution approving 

funding for the Project; and 

 
1.9       Whereas, King County and the Recipient desire to enter into this Agreement for the 

purpose of establishing the terms and conditions under which King County will provide 

funding from the District in accordance with Resolution FCD2020-19, and the Grant 

Policies and Procedures, and under which the Recipient will implement the Project. 
 

 

 SECTION 2.   AGREEMENT  
 

2.1. The Recitals are an integral part of this Agreement and are incorporated herein by this 

reference. 

 

2.2. King County agrees to pay the Award amount to Recipient in the total amount of 

$175,000 from District funds.  The Award shall be used by the Recipient solely for the 

performance of the Project, as described in Exhibit A to this Agreement. Exhibit A, 

attached hereto and incorporated herein by this reference, contains a description of the 

Project as described in Attachment A to Resolution FCD2020-19.   King County shall 

pay the Recipient in accordance with the terms of the Grant Policies and Procedures.  

 

2.3. The Recipient represents and warrants that it will only use the Award for the Scope of 

Work of this Agreement and in accordance with the Project Budget. The Recipient shall 

be required to refund to King County that portion of the Award which is used for work or 

tasks not included in the Scope of Work. Further, the Recipient agrees that King County 

may retain any portion of the Award that is not expended or remains after completion of 

the Scope of Work and issuance of the Final Report, as further described below. 

 

2.4. Activities carried out for this Project and expenses incurred by the Recipient may predate 

the execution date of this Agreement provided that 1) they have been identified by 

Recipient as being within the scopes of numbers 2) and 3) below, and have been 

approved by King County as being within such scopes; 2) the activities are specified in 

the Scope of Work of this Agreement; 3) the expenses are incurred in carrying out the 

Scope of Work and are authorized by the Award as identified in the Budget of this 

Agreement; 4) the activities occur after the District passes a resolution approving an 

award for the Project; 5) such activities and expenses otherwise comply with all 
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other  terms of this Agreement; and 6) reimbursements shall be paid to the Recipient only 

after this Agreement has been fully executed. 

 

2.5. The Recipient shall invoice King County for incurred expenses using the Request for 

Payment form and Progress Report form for those documented and allowable expenses 

identified in the Budget and according to the rules set forth in the Grant Policies and 

Procedures.  Blank forms shall be provided to the Recipient by King County upon 

execution of this Agreement.  A progress report (with or without a request for payment) 

shall be made no less frequently than every six months after the effective date of this 

Agreement nor more frequently than every three months after the aforementioned date. A 

Progress Report form shall be submitted with all payment requests. A one- time advance 

of no more than 25% of the Award amount may be allowed, in the discretion of King 

County, for expenses anticipated to be incurred in the three months following the date of 

submission of the advance Request for Payment only for work that is included in the 

Scope of Work of this Agreement, and identified as such in the Request for Payment. 

Documentation of payments made from the advance payment shall be submitted to King 

County prior to any further requests for payment.    

 

2.6. The Recipient shall be required to submit to King County a final report which documents 

the Recipient’s completion of the work in conformance with the terms of this Agreement 

within thirty (30) days after the completion of the work.  The final report may be 

submitted on the Closeout Report form unless a more detailed final report is specified in 

the scope of work. A blank form shall be provided to the Recipient by King County upon 

execution of this Agreement.  The final report shall include a summary of the Project’s 

successes and shall address the flood reduction benefits accomplished by the work. 

 

2.7. The Recipient's expenditures of Award funds shall be separately identified in the 

Recipient's accounting records.  If requested, the Recipient shall comply with other 

reasonable requests made by King County with respect to the manner in which Project 

expenditures are tracked and accounted for in the Recipient's accounting books and 

records.  The Recipient shall maintain such records of expenditures as may be necessary 

to conform to generally accepted accounting principles as further described in Section 2.8 

below, and to meet the requirements of all applicable state and federal laws. 

 

2.8. The Recipient shall be required to track project expenses using the Budget Accounting 

and Reporting System for the State of Washington ("BARS") or Generally Accepted 

Accounting Principles set forth by the Financial Accounting Standards Board or by the 

Governmental Accounting Standards Board.   

 

2.9. King County or its representative, and the District or its representative, shall have the 

right from time to time, at reasonable intervals, to audit the Recipient's books and records 

in order to verify compliance with the terms of this Agreement.  The Recipient shall 

cooperate with King County and the District in any such audit. 
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2.10. The Recipient shall retain all accounting records and project files relating to this 

Agreement in accordance with criteria established by the Washington State Archivist 

Local Government Common Records Retention Schedule (CORE) as revised.  

 

2.11. The Recipient shall ensure that all work performed by its employees, agents, contractors 

or subcontractors is performed in a manner which protects and safeguards the 

environment and natural resources and which is in compliance with local, state and 

federal laws and regulations.  The Recipient shall implement an appropriate monitoring 

system or program to ensure compliance with this provision. 

 

2.12. The Recipient agrees to indemnify, defend and hold harmless King County, and the 

District, their elected or appointed officials, employees and agents, from all claims, 

alleged liability, damages, losses to or death of person or damage to property arising out 

of any acts or omissions of the Recipient, its employees, agents, contractors or 

subcontractors in performing its obligations under the terms of this Agreement. 

 

2.13. The Recipient agrees to acknowledge the District as a source of funding for the Project 

on all literature, signage or press releases related to the Project.  The Recipient may 

obtain from King County a District logo that may be used in the acknowledgement.  

 

    SECTION 3.  GENERAL PROVISIONS 
 

3.1. This Agreement shall be binding upon and inure to the benefit of the parties and their 

respective successors and assigns. 

 

3.2. This Agreement constitutes the entire agreement between the parties with respect to the 

subject matter hereof.  No prior or contemporaneous representation, inducement, promise 

or agreement between or among the parties which relate to the subject matter hereof 

which are not embodied in this Agreement shall be of any force or effect. 

 

3.3. No amendment to this Agreement shall be binding on any of the parties unless such 

amendment is in writing and is executed by the parties.  The parties contemplate that this 

Agreement may from time to time be modified by written amendment which shall be 

executed by duly authorized representatives of the parties and attached to this Agreement. 

 

3.4. Each party warrants and represents that such party has full and complete authority to 

enter into this Agreement and each person executing this Agreement on behalf of a party 

warrants and represents that he/she has been fully authorized to execute this Agreement 

on behalf of such party and that such party is bound by the signature of such 

representative. 

 

3.5. The Project shall be completed by no later than December 31, 2022.  In the event that the 

Project is not completed by this date, King County has the discretion, but not the 

obligation, to terminate this Agreement and retain any unexpended Award funds.   

 

3.6. This Agreement may be signed in multiple counterparts. 
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3.7. If any provision of this Agreement shall be wholly or partially invalid or unenforceable 

under applicable law, such provision will be ineffective to that extent only, without in any 

way affecting the remaining parts or provision of this Agreement, and the remaining 

provisions of this Agreement shall continue to be in effect.  

 

3.8. The amount of the Award has been fully funded by the District.  To the extent that 

funding of the Award requires future appropriations by the District, King County’s 

obligations are contingent upon the appropriation of sufficient funds by the Board of 

Supervisors of the District to complete the Scope of Work.  If no such appropriation is 

made, this Agreement will terminate at the close of the appropriation year for which the 

last appropriation that provides funds under this Agreement was made. 

 

 

. 

KING COUNTY:      RECIPIENT: 

 

 

By      By       

 

Name      Name       
 

Title      Title       
 

Date      Date       
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EXHIBIT A:  PROJECT DESCRIPTION 
 

PROJECT NAME RECIPIENT DESCRIPTION LEVERAGE AWARD 

Gun Club Creek 
Culvert 
Replacement at 
Willows Road 

City of 
Redmond 

The culvert where “Gun Club Creek” flows under Willows 
Road will be replaced with a 10’ wide x 4’ high, 105’ long 
concrete box culvert, meeting current standards for 
capacity and fish passage. The culvert will be bedded with 
cobble and streambed sediment engineered to remain 
stable in modelled flows. The existing “Gun Club Creek” 
culvert is an old and undersized (36” wide x 22” high) 
corrugated metal pipe arch culvert. 

$709,500 $175,000 

 

EXHIBIT B:  SCOPE OF WORK 

TASKS ACTIVITIES AND DELIVERABLES 

APPROX. 
PERCENT OF 

AWARD 
REQUEST 

MONTH/YEAR 
TASK WILL BE 
COMPLETED 

Task 1: Project 
Administration 
(Required task) 

Submit reimbursement request forms, backup documentation 
for billing, and progress reports at least every 6 months.  Submit 
a Fiscal Closeout form and a Closeout Report form with the final 
reimbursement request. 

      June, 2022 

Task 2:  Permitting: consultant team coordinated with agencies and 
interested parties, updating the design as needed to secure all 
permits necessary for construction 

      March, 2019 
(complete) 

Task 3: Final design: consultant team completed final plans, 
specifications and estimate in aformat suitable for bidding 

      March, 2021 
(90% 
complete) 

Task 4: Bidding: select a contractor through competative bid process       April, 2021 

Task 5: Construction: contractor will replace an existing undersized 
culvert with a new box culvert, relocating existing utilities as 
needed and restoring roadway and sidewalks 

100% December, 
2021 

 

EXHIBIT C:  BUDGET  

BUDGET ITEM 
 

GRANT 
AWARD 

REQUEST 
 

FINANCIAL LEVERAGE (not 
required) 

LEVERAGE 
TOTAL 

TOTAL 
(Grant + 

Leverage) 

SOURCE NAME 

Redmond Storm CIP      

AMOUNT 

COMMERCIAL SERVICES AND CREW TIME $175,000 $709,000 $709,000 $884,000 

TOTAL $175,000 $709,000 $709,000 $884,000 

 


