

**EXHIBIT B – ASBESTOS CEMENT PIPE REMOVAL REIMBURSEMENT AGREEMENT.**

The City of Redmond (City) and King County Natural Resources and Parks, Wastewater Treatment Division (County), have agreed to reimbursement for disposal costs associated with removal of asbestos concrete pipe (ACP) in conflict with the City's capital improvement project per the Settlement Agreement for Pipe Removal. The City has provided all necessary documents, and the County has agreed to reimburse disposal costs upon removal of the ACP segments referenced herein.

Parties have agreed that for the City's project \_\_\_\_\_, there is no feasible alternative alignment of the City's project and the County's ACP conflicts with that alignment. The County has agreed to pay for the disposal costs as outlined:

The City's engineering estimate for portions of the project that the County is responsible for are estimated to be \_\_\_\_\_ / per \_\_\_\_\_ (unit).

The County has agreed to pay a not to exceed lump sum in the amount of \_\_\_\_\_, plus a ten percent (10%) contingency, in the amount of \_\_\_\_\_. The total eligible reimbursable amount plus contingency is \_\_\_\_\_. The County will only pay for work completed. Request for use of contingency shall be made in writing with backup documentation. Any use of the contingency shall require written authorization from the County's Local Public Agency Program.

Reimbursable item(s) per the agreement shall be a separate bid item in the City's bid schedule. The City shall submit the contractor's schedule of values, with the items that the County is responsible for highlighted. For payment, final invoice shall be provided to the County, with backup documentation. Should the schedule of values or the final invoice amount exceed the lump sum amount plus the contingency than the reimbursement amount shall be re-opened for negotiation.

KING COUNTY

CITY OF REDMOND

By: \_\_\_\_\_  
(Type or print name)

Title: \_\_\_\_\_

Date: \_\_\_\_\_

\_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_